TERMS OF REFERENCE
Portfolio: GOVERNANCE
A. GENERAL INFORMATION
Title: PALOP-TL CSO online budget platform – IT Programmer (Programmer)
Project: Pro PALOP-TL SAI (Phase II) – Programme for Consolidating Economic Governance and Public Finance
Management Systems (PFMS) in the PALOP-TL (Pro PALOP-TL SAI (Phase II)
Direct Supervisor: Pro PALOP-TL SAI Chief Technical Advisor
Duty Station: Praia, Cape Verde (with travel to Angola, Guinea Bissau, Mozambique, Sao Tome and Principe and
Timor-Leste)
Estimated Start Date: 14/10/2019
Duration: 13 months
B. PROJECT DESCRIPTION OR BACKGROUND
The European Union (EU) is one of the major partners and funders of UNDP’s work. Currently, the EU and UNDP are
partnering in 140 countries to deepen democratic governance, prevent or recover from conflict and natural
disasters, build resilience and adapt to climate change. The EU and its Member States are jointly the world’s largest
donor of the development aid, with their Official Development Assistance (ODA) having reached €75.5 billion in
2016.
Communications and visibility are key for the EU to mobilize its citizens and governments to remain engaged in
development aid and cooperation as well as for the EU - UNDP strategic partnership, including resource
mobilization.
In the past decade, the Portuguese-speaking countries of Angola, Cabo Verde, Guinea-Bissau, Mozambique, Sao
Tome and Principe, and Timor-Leste have experienced significant progress in economic governance. Recent public
finance management reforms are the main reason for this success.
However, weaknesses, including inadequate institutional capacity, skills and human resources, continue to hamper
their public administration systems. This situation has undermined effective public finance management, budgetary
oversight and control of public resources, which has significant adverse impacts on other governance and
development sectors.
In order to support the above referred countries addressing such challenges, the European Union, UNDP and the
National Authorizing Officers for the European Development Fund (NAO EDF) in the PALOP1 and Timor-Leste partner
to deliver the Project for Strengthening technical and functional skills of Supreme Audit Institutions, National
Parliaments and Civil Society for the control of public finances in the PALOP and Timor-Leste (Pro PALOP-TL SAI)2.
The Pro PALOP-TL SAI project was fully funded by the European Union to promote economic governance in ACP
Portuguese Speaking Countries (5 PALOP countries and Timor-Leste) and strengthened the technical and functional
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https://www.agora-parl.org/pro-palop-tl-sai.

competencies of the Supreme Audit Institutions, Parliaments, and Civil Society in the field of public financial
management.
The project enabled the capacity-building of beneficiary institutions, the development of skills, know-how and
knowledge of oversight stakeholders. Therefore, the project had a real impact on people’s lives, and the overall
framework of public finance management and budget oversight in PALOP and Timor-Leste. The project’s
implementation started in January 2014 and came to an end in December 2017. The 2017 Edition of the Global
Parliamentary Report3, produced by the Inter-Parliamentary Union (IPU) and UNDP has selected the Pro PALOP-TL
SAI approach and actions to showcase at global level how to best promote “cooperation between parliament and
supreme audit institutions”, so that legislatures can engage with SAIs to enhance control and oversight of public
expenditure, and accelerate the delivery of SDG 5 and SDG 164.
Building from the previous success story of the Pro PALOP-TL SAI, the Programme for Consolidating Economic
Governance and Public Finance Management Systems (PFMS) in the PALOP-TL (Pro PALOP-TL SAI (Phase II))
covers the second priority area of the 11th EDF PALOP-TL Multi-Annual Indicative Plan (MIP) “Governance capacity
Development”. The programme intends to improve economic governance in the PALOP-TL, with the specific
objective to improve the performance of PALOP-TL countries on Public Finance accountability, effectiveness and
transparency.
The proposed programme aims to expand and consolidate Pro PALOP-TL SAI’s initiatives and successes of SouthSouth and Triangular5 Cooperation by supporting capacity development, further develop regional dialogue and
deliver technical assistance in the above referred domain. Within this scope, it is proposed to focus the intervention
on three domains for consolidating PFMS, where cooperation among PALOP-TL/EU is already underway and showed
positive impacts, as well a regional added value, to obtain the following expected results:
1. The executives' capacities to ensure fiscal and budget transparency in the PALOP-TL are improved.
2. The supreme audit institutions and other relevant external control institutions' capacities to ensure external
audit/control over PFMS in the PALOP-TL are enhanced.
3. The capacities of Parliaments and CSO to ensure effective legislative oversight and social monitoring of
PFMS in the PALOP-TL are strengthened.
The programme will develop a Facility to support and broker initiatives for capacity development, south-south and
triangular cooperation, exchanges of experiences and "peer2peer" learning, with the expectation to foster
institutional-based, process-based and human resources-based change and transformational dynamics.
The programme's beneficiaries were identified through the relevant 10th EDF programmes (PALOP-TL RIP and NIPs),
as well as by means of a thorough mapping, analysis and diagnostic carried out along the implementation of the
Pro PALOP-TL SAI between 2014 and 20176, complemented by an ad-hoc mapping consultation process in the 6
countries in 2016-2017. Given its successful experience in implementing the Pro PALOP-TL SAI, as well as in
developing/providing institutional capacity development tools and processes, the EU and the United Nations
Development Programme (UNDP) have agreed to renew their partnership.
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UN's working definition for triangular cooperation is "Southern driven partnerships between two or more developing
countries, supported by a developed country or multilateral organisations”.
6 Information regarding all actions carried out within the framework of the Pro PALOP-TL SAI can be found at the website
(http://www.propaloptl-sai.org/index.php/en/), AGORA Portal (https://www.agora-parl.org/palop) , YouTube Channel
(https://www.youtube.com/channel/UCqQShed9k1_1tQqqduF_tcg) and Facebook page
(https://www.facebook.com/propalop.tl).

Description of the assignment:
This consultancy aims to create the conditions allowing Pro PALOP-TL SAI (Phase II) to promote, in partnership with
PALOP-TL CSO, the implementation of data transparency methodology with pictographic representation in the
project’s beneficiary countries, namely Angola, Cabo Verde, Guinea Bissau, Mozambique, Sao Tome and Principe
and Timor-Leste (PALOP-TL).
The deliverables of the consultancy will allow the project beneficiaries to use an array of tech tools to simplify the
budget and public expenditure for the public, with the primary aim of raising standard of transparency and
accountability in government. The target of the consultancy is to enhance social advocacy melded with technology
aiming to intersect citizen engagement with institutional development through the efficient use of technology.
The purpose is to provide a tool for interactive visualization of public budget data in each beneficiary country at
various levels and sublevels. Such a tool will enable citizens to access complex public budget information in an
intuitive and friendly way, with methodology that facilitates understanding and historical analysis.
It is an innovative mechanism for promoting public transparency and social budget monitoring that can be used by
managers, politicians, citizens, journalists, supreme audit institutions and other relevant Public Finance external
control institutions (Finance General Inspectorate, Ombudsman, etc.), and even by public servants dealing with
finance. The tool allows for quick and easy access to a range of information that does not necessarily reach
everyone. The tool will allow Pro PALOP-TL SAI (Phase II) CSO beneficiaries trained to use it efficiently to creatively
represent data and empower their respective countries’ citizens to use the resulting information in demanding
improved service delivery.
The consultancy general objective is the development of the above referred tool to improve and make more
effective external political, judicial and civil control of public finances in the PALOP-TL for a more efficient and
effective use of public resources.
The tool will feature a set of three views that complement each other:
1. Presentation of budget data in an interactive treemap chart that allows for a simplified macro view and a
more detailed navigation of sub-level expenditure related to public agencies and/or function of
expenditure;
2. Historical series of selected data;
3. Data table detailing the selected data, contemplating the user who wants to perform deeper analysis.
In addition, the tool must contain filters that allow budget monitoring by selected characteristics (real and nominal
values, for example). All platform information can be downloaded .csv or .xls.
In addition to the above digital tool, the consultancy will include the development of processes and dynamics to
ensure that the application remains active after its delivery. The best way to ensure this is through the development
of human capacities of both civil society organizations and public institutions.
To this end, UNDP Cabo Verde is recruiting a PALOP-TL CSO online budget platform – IT Programmer (Programmer)
that will work under the direct supervision of the Project Chief Technical Advisor (CTA). He/she will be working with
a team of two consultants – one senior economist (Team Leader) and one Economist.
The Programmer will work from home with travel to Angola, Cabo Verde, Guinea Bissau, Mozambique, São Tome
and Principe, Timor-Leste. The duty station is Cabo Verde.
C. PURPOSE
The Programmer will be responsible for deliverables that contribute for creation and operationalization use of an
online platform allowing the consultation, learning and research in Portuguese, but also guaranteeing sustainable
access to, public budget/expenditure databases and information. His/her work highlights the central role of new

technologies to leverage the process of transparency and democratic strengthening using the internet and ICT. The
aim is also to contribute to the establishment of a first multi-country platform of civil society organizations (CSOs)
in the PALOP-TL dedicated to promoting transparency, accountability and monitoring of public expenditure.
D. SCOPE OF WORK
The Programmer will work with a team of two experts – a senior economist (Team Leader) and an economist.
He/she will work under the direct supervision of the Pro PALOP-TL SAI (Phase II) CTA to ensure the following
deliverables:
• Definition of specifications for servers and infrastructure design.
• Development of an IT online platform allowing the consultation, learning and research in Portuguese, but
also guaranteeing sustainable access to, public budget/expenditure databases and information.
• Development of the webpage with the IT online platform referred above accessible to the public.
• Testing operability and migration of data to the servers.
• Capacity development and training of selected teams of the CSO Pro PALOP-TL SAI (Phase II) beneficiaries
in each country.
• Design and facilitation of one Community of Practices (CoP) with all the beneficiary CSOs’ teams in one
PALOP-TL country (to be identified) to debrief and wrap-up on the project operationality, main deliverables
and exit strategy.
He/she will provide inputs to produce an integrated final report capturing the process and results in each beneficiary
country, as well as a comparative analysis with the main finding and lessons learnt on the availability of key budget
and expenditure documents/information, public access to budget information and participation in budgetary
processes.
E. EXPECTED OUTPUTS / DELIVERABLES
Deliverables

Item
Products

Oct. 2019/Sept. 2020
Services

Qty Due Date Estimated Time to
complete

Under the supervision of the CTA,
prepare a detailed work plan.
PRODUCT 1. *
Detailed work plan available
and approved by the
supervisor.

1
PRODUCT 2. *
Specifications for the servers
and definition/design of
infrastructure available and
approved by the supervisor.

PRODUCT 3. *
An IT online platform is
developed, available and
approved by the supervisor.

Under the supervision of the CTA,
provide detailed specifications for the
servers and definition/design of
infrastructure (PaaS cloud, python
programming language, in particular,
Django framework) in coordination with
the work carried out by the two
economists composing the team.
Provide a browser- web link accessible.
Under the supervision of the CTA,
develop an IT online platform allowing
the consultation, learning and research
in Portuguese, but also guaranteeing

1

21/10/19 5 working days after
5 days signature of contract

1

22/12/19 10 working days after
2 months due date

1

25/03/20 10 days after due
3 months date

PRODUCT 4. *
A webpage with the IT online
platform referred in product 3
is developed, available and
accessible to the public.

PRODUCT 5. *
Operability and migration of
data to the servers ensured.

2

sustainable access to, public
budget/expenditure databases and
information. Work in coordination with
the work carried out by the two
economists composing the team.
Provide a web link for admin with login
and password accessible for a global
administrator.
Under the supervision of the CTA,
development of a website with the IT
online platform available to public with
interactive data on public budgets and
expenditure of all beneficiary countries.
Work in coordination with the work
carried out by the two economists
composing the team.

Under the supervision of the CTA and in
coordination with the other team
members, carry out massive tests to the
operability of the platform and migrate
the data from development servers
managed by the development team to
the production servers managed by
administration team.

1

First draft available
29/07/20
10 days after due
4 months
date

1

First draft available
30/09/20
10 days after due
2 months
date

PRODUCT 6. ** Pro PALOP-TL SAI (Phase II) beneficiary CSOs’ selected teams in each country trained and able
to use the tool.
Under the supervision of the CTA,
provide inputs to develop the training
Training module drafted and
module and deliver the training in
available and 6 CSO teams
30/11/20 First draft available 10
6
each beneficiary country.
trained in all beneficiary
2 months days after due date
countries.
PRODUCT 7. * Country training report for each beneficiary country available and approved by the supervisor.

3

Training report produced after
each country training with
participants evaluation sheets
attached is available and
approved by the supervisor.

Under the supervision of the CTA,
provide inputs to draft a report
capturing the training programme and
learning outcomes after each country
training. These reports are succinct and
will have attached the participants
evaluation sheets.

6

n/a

First draft of the
report available 15
working days after
completion of each
country
training
workshop.

PRODUCT 8. *
Final integrated narrative and
financial report available and
approved by the supervisor.

4

5

PRODUCT 9. ***
1 CoP with all beneficiary CSOs’
teams facilitated in one PALOPTL country (to be identified).

Under the supervision of the CTA,
provide inputs to produce an integrated
final report capturing the process and
results in each beneficiary country, as
well as a comparative analysis with the
main finding and lessons learnt on the
availability of key budget and
expenditure documents/information,
public access to budget information and
participation in budgetary processes.
Under the supervision of the CTA,
inputs to design and support the
facilitation of one CoP with all the
beneficiary CSOs’ teams in one PALOPTL country (to be identified) to debrief
and wrap-up on the project
operationality, main deliverables and
exit strategy.

1

First draft of the
report available 30
31/01/21
days after completion
2 months
of the assignment/
consultancy.

1

First draft of the
TBD report available 22
5 days working days after
Before completion of the
28/22/21 assignment/
consultancy.

*Home-based products.
**Products to be delivered in each beneficiary country – each country training workshop is expected to be delivered in 05 working days.
***Product to be delivered in one of the beneficiary countries (to be identified). All travel costs will be covered by UNDP and should not be
included in the financial proposal.

F. INSTITUTIONAL ARRANGEMENTS
The IC will be supervised by the Chief Technical Advisor of the Pro PALOP-TL SAI (Phase II) project. Costs related to
the travel to the duty station and all the beneficiary countries will be fully covered by the IC and should be included
in the financial proposal. All travel costs related with the Product 7 (***) will be covered by UNDP and should not
be included in the financial proposal.
UNDP Cabo Verde will provide logistic and technical support when in Cabo Verde and all other beneficiary countries.
This support includes access to an office and internet, local transportation and support to liaise with the project
beneficiaries (if needed).
All information pertaining to this project as well as outputs produced under this contract shall remain the
property of UNDP, who shall have exclusive rights over their use.
A. Methodology
The IC will determine the most appropriate methodology in the technical proposal.
B. Reporting Requirements
a. Before each payment, the consultant will produce a progress report on the work and deliverables;
b. Before the final payment, the expert team will produce a final report compiling all deliverables.

G. DURATION OF THE WORK
The duration of this LTA is from the signature of the contract until 28 November 2021 for a total period of 3 years.

H. DUTY STATION
The duty station is in Cabo Verde (with travel to Angola, Cabo Verde, Guinea Bissau, Mozambique, Sao Tome and
Principe, and Timor-Leste). The IC will also work from home.

The project management unit and UNDP CO will make available to the IC the necessary documentation and
information for the production of the expected products. There should be continuous communication with the
PMU.
Travel
All envisaged travel costs must be included in the financial proposal. This includes all travel to join duty
station/repatriation travel. All travel costs related with the Product 7 (***) will be covered by UNDP and should not
be included in the financial proposal.
In general, UNDP should not accept travel costs exceeding those of an economy class ticket. Should the IC wish to
travel on a higher class he/she should do so using their own resources.
In the case of unforeseeable travel, payment of travel costs including tickets, lodging and terminal expenses should
be agreed upon, between the respective business unit and Individual Consultant, prior to travel and will be
reimbursed.
I. QUALIFICATIONS OF THE SUCCESSFUL CONTRACTOR
✓ CORE COMPETENCIES:
• Demonstrates integrity by modelling the UN’s values and ethical standards;
• Promotes the vision, mission and strategic goals of the UN system;
• Displays cultural, gender, religion, race, nationality and age sensitivity and adaptability.
✓ FUNCTIONAL COMPETENCIES:
• Demonstrates good understanding of the different approaches and processes for creating solutions at
both design and technical level;
• Masters web application development;
• Demonstrates knowledge of big data and sensitive data;
• Demonstrates sensitivity to work with public institutions and civil society organizations;
• Show capacity to innovate with a creative background as an asset.
✓ ACADEMIC BACKGROUND:
• Bachelor’s Degree (or related Diploma) in Computer Science.
✓ GENERAL EXPERIENCE:
• Sound experience web application development with focus on data extraction/manipulation and backend
development)
• Proven experience working in with public institutions and civil society organizations in the field of
transparency and budget analysis;
• Experience in developing innovative digital solutions that link technology of information and budgetary
processes for public and/or private sector organizations;
• Background working with tech tools to simplify the budget and public expenditure with the aim of raising
standard of transparency and accountability in government.
✓ SPECIFIC EXPERIENCE:
• 10 years of experience in web application development with specialization on data extraction/manipulation
and backend development;
• 7 years of experience working with PaaS cloud, python programming language, in particular, Django
framework;

•
•

Proven experience working with big data and sensitive data projects in financial markets and public
sectors;
Experience working with projects promoting transparency and open data.

✓ REQUIRED LANGUAGES:
• Excellent written and spoken communication skills in Portuguese;
• English is an asset.
J. SCOPE OF BID PRICE AND SCHEDULE OF PAYMENTS
•Lump sum contracts
The financial proposal shall specify a total lump sum amount, and payment terms around specific and measurable
(qualitative and quantitative) deliverables (i.e. whether payments fall in installments or upon completion of the
entire contract). Payments are based upon output, i.e. upon delivery of the services specified in the TOR. In order
to assist the requesting unit in the comparison of financial proposals, the financial proposal will include a breakdown
of this lump sum amount (including travel, per diems, and number of anticipated working days).
The expert will receive payment of fees subject to approval of the deliverables agreed upon in the Terms of
Reference and approval of the respective Certificate of Payment by the immediate supervisor.
Signed contracts in the individual agreement mode do not entail any advance fees either at the contract start date
or at the start of the specific consulting periods.
K. RECOMMENDED PRESENTATION OF PROPOSAL AND OTHER RELEVANT INFORMATION
For purposes of generating Offers whose contents are uniformly presented and to facilitate their comparative
analysis, it is best to recommend the preferred contents and presentation of the Offer to be submitted, as well as
the format/sequencing of their presentation. The following documents may be requested:
a) Duly accomplished Letter of Confirmation of Interest and Availability using the template provided by
UNDP;
b) Personal CV or P11, indicating all past experience from similar projects, as well as the contact details (email
and telephone number) of the Candidate and at least three (3) professional references;
c) Brief description of why the individual considers him/herself as the most suitable for the assignment, and
a methodology, if applicable, on how they will approach and complete the assignment. A methodology is
recommended for intellectual services, but may be omitted for support services;
d) Financial Proposal that indicates the all-inclusive fixed total contract price, supported by a breakdown of
costs, as per template provided – except travel costs, as per reference in previous points. If an Offer or is
employed by an organization/company/institution, and he/she expects his/her employer to charge a
management fee in the process of releasing him/her to UNDP under Reimbursable Loan Agreement (RLA),
the Offer or must indicate at this point, and ensure that all such costs are duly incorporated in the financial
proposal submitted to UNDP.
The selected consultant will have the obligation to:
1. Before any travel, obtain the security permits for traveling to the countries where the services will be
required. These permits may be obtained at www.undss.org.
2. Have the contract signed by the country office and the expert before starting the work and before starting
any travel. If the expert travels and starts the work without having signed the contract, the work and travel
will be at the expert’s own risk and responsibility.

3. All background compiled and deliverables produced by the expert are the property of the UN agency. The
expert must obtain written permission from the UN agency to use all or part of the documents for any other
consulting or work.
L. CRITERIA FOR SELECTION OF THE BEST OFFER
Individual consultants will be evaluated based on the following methodology:
Cumulative analysis
When using this weighted scoring method, the award of the contract should be made to the individual consultant
whose offer has been evaluated and determined as:
a) responsive/compliant/acceptable, and
b) Having received the highest score out of a pre-determined set of weighted technical and financial criteria
specific to the solicitation.
A. * Technical Criteria weight; [70]
B. * Financial Criteria weight; [30]
Only candidates obtaining a minimum of 70 points in the Technical Evaluation would be considered for the
Financial Evaluation.
The financial score for the financial proposal will be calculated in the following manner:
Sf = 100 x Fm/F, in which Sf is the financial score, Fm is the lowest price and F the price of the proposal under
consideration.
(Total Financial Maximum points = 100 points)
Total Score
The technical score attained at by each proposal will be used in determining the Total score as follows:
The weights given to the technical and financial proposals are: T= 0.7, F=0.3
The Total score will be calculated by formula: TS = St x 0.7 + Sf x 0.3
TS - Is the total score of the proposal under consideration?
St - is technical score of the proposal under consideration.
Sf - is financial score of the proposal under consideration.
Criteria
Technical
Criteria A (Candidate profile):
(1) Bachelor’s Degree (or related Diploma) in Computer Science.
Criteria B (Candidate profile):
(1) 10 years of experience in web application development with specialization on data
extraction/manipulation and backend development.
Criteria C (Candidate profile):
(1) 7 years of experience working with PaaS cloud, python programming language, in particular,
Django framework;
(2) Proven experience working with big data and sensitive data projects in financial markets and public
sectors;
(3) Experience working with projects promoting transparency and open data.
Criteria D (Methodological Proposal)
Clear methodology with all steps specified.
Criteria E (Methodological Proposal)
Quality assurance of deliverables (M&E mechanisms and criteria)
Financial
Total

Weight
70%

Max.
Point
70
20
20

30

30
10
30%
100%

30
100

M. ANNEXES to the TOR
This TOR is approved by:

Signature
Name and Designation Ricardo Godinho Gomes
Date of Signing
04/09/2019

